
DEPARTMENT OF ADMINISTRATION 
OFFICE OF FACILITIES AND PROPERTY MANAGEMENT

DOCKING STATE OFFICE BUILDING

GENERAL INFORMATION

Docking State Office Building, located west of Kansas State Capitol, between 9th Street & 10th Avenue and 
Harrison Street & Topeka Boulevard, was originally constructed in 1957. 

The twelve-story, steel-framed building composition of three-levels with subsequent nine-level tower 
provides approximately 440,000 gross square feet of building area above grade. Two additional below 
grade levels, of approximately 124,000 gross square feet, house a utility plant serving heating and cooling 
to multiple buildings of the vicinity, within what is commonly considered the Capitol Complex.

While the existing below grade utility plant remains a valuable resource, the majority of upper levels are 
currently vacated with minimal active building services beyond the first floor.   

State agencies, housed in this building since inception over sixty years ago, have found occupancy in 
alternate facilities, thus leaving the building primarily vacant.  This void has impressed a need to consider 
what must be the future of this property.  



CONSIDERATIONS

 Retain utilization of utility plant housed in the below grade basement and subbasement providing 
heating and cooling to the Kansas State Capitol and multiple other buildings of the Complex

 Selective upgrades and replacement of existing utility plant equipment
 Selective demolition options shall consider, but not be limited to, removal of the tower, removal 

of the tower and portions of the first three base levels, and consideration of removal for all 
building areas above grade to ground level

 Newly designed areas may be designated for State of Kansas occupancy only; with potential 
consideration of design with support space for lease to private sector

 Space shall be available for State of Kansas functions, and may include office space, conference 
rooms or conference center, catering kitchen, retail to support new occupants, art display space, 
among other recommendations of potential occupants of the building to be offered

 Occupants shall additionally include The Kansas Capitol Police and OFPM’s construction, 
warehouse and HVAC departments

 Salvage of select existing building materials, including four relief sculptures on the four facades of 
the building for incorporation into new design

 Access to dock area is a priority throughout demolition and reconstruction
 Coordination for use of existing parking lot south of property and retained use of drop-off area 

north of existing building
 Design within current building codes and standards; with preliminary analysis of life safety 

systems compliance 
 Estimate construction cost and scheduling for each option
 Construction delivery considerations

DELIVERABLES

The Program shall consists of three options for the reconstruction clearly outlining features for each 
option.

Deliverables, for distribution, shall include eight bound print sets and four flash drives of full content.

Renderings shall be incorporated as requested. 

SCHEDULE

Milestones and deliverables are due on or before scheduled dates as follows:

Proposal review for shortlist selection by State Building Advisory Commission ……..………………June 12, 2019

Pre-interview site review and extension of building plan documentation …………………….……. June 19, 2019

Interviews ……………………………………………………………………………………………………..………………..Early to Mid-July

Fee Negotiations …………………………………………………………………………………………………………..………..Mid-August

Preliminary Programming and Cost Estimates ………………………………………………………….…….…… Late-October

Final Program for review of the Joint Committee for State Building Construction …….…...January 13, 2020


